

Addendum # 4

Property: Union Baptist Church Address: 1921 Main Street, Hartford, CT Location: Date: March 6, 2023

This Addendum #4 is issued to modify the contract documents as follows:

1. Question: Should the total for just Phase 1 go on line item 1 of the Bid Form 00 31 00, or should it show the grand total of phases 1-5?

Response: Bid Form 00 31 00, line item 1 should show the bid amount for the Phase 1 work only. Specification section 00 40 20 Supplement B- List of Alternates has been revised and attached to add item 5. Use this item to provide the <u>additional</u> cost and <u>additional</u> construction period (if any) above and beyond what is shown on Bid Form 00 31 00, to execute all 5 (five) phases as one (1) Contract.

END OF ADDENDUM #4

DOCUMENT 00 40 20

SUPPLEMENT B - LIST OF ALTERNATES

The following is the list of Alternates referenced in the bid submitted by:

(Bidder)	
То:	Union Baptist Church of Hartford 1921 Main Street Hartford, CT 06120
Project:	Union Baptist Church Slate Roof Renovations 1921 Main Street Hartford, CT 06120
Dated	and which is an integral part of the Bid Form.

The following amounts shall be added to or deducted from the Bid Price. Refer to Section 01019 -Contract Considerations: Schedule of Alternates. This form requests a "difference" in bid price by adding to or deducting from the base bid price using the Alternates listed below.

1.	Phase 2 renovations to areas S3, S4, S5, S6, S7, S8 & R1	\$
2.	Phase 3 renovations to areas S9, S10, S11, S12, & R2	\$
3.	Phase 4 renovations to areas S2, D3, & D5	\$
4.	Phase 5 renovations to areas M1, M2, M3, M4, M5, & M6	\$
5.	Phases 2 through 5 renovations performed at the same time as Phase 1 (this would be the additional cost beyond the Phase 1 Bid Price to complete phases 2-5 at the same time as Phase 1). Note any additional time period required beyond the time for the	\$
	Phase 1 work	Calendar days

END OF SECTION

THIS PAGE INTENTIONALLY LEFT BLANK